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June 25th 2025

Dear Sir/Madam,

Invitation to Tender for the WTG Controller Modification to Reduce Mooring Line Loads Project for the
Floating Wind Joint Industry Programme

You are invited to submit a proposal for the WTG Controller Modification to Reduce Mooring Line Loads
project which is part of the Floating Wind Joint Industry Programme. The key objective of this project is
Assess if controller modification can be used to reduce mooring line fatigue loads with negative system
consequences.

Please be aware that this process is a non-mandatory procurement process, published for transparency
and best practice. All timescales are based, as near as possible, to the Open Procedure. However, dates
referred to below may be subject to change where this is necessary in the interests of the project (such
changes will be notified in advance).

Should your proposal be successful an Award Letter, the Scope of Work, the Carbon Trust Conditions of
Contract (“Conditions”), and any clarifications agreed in writing, will establish the Contract for the WTG
Controller Modification to Reduce Mooring Line Loads project (the “Contract”) between you and the
Carbon Trust. The Conditions accompany this ITT for your prior review. Please note that in the interests
of transparency and fairness, these Conditions are non-negotiable, although we will provide clarifications
to any queries you may have prior to submitting your Tender, answers to which will be distributed to all
bidders as set out below. Bids that fail to accept the Conditions in their full un-amended form (other than
changes explicitly accepted and agreed by the Carbon Trust on the clarifications page) at the time of
submission will be considered to be non-compliant and may, at the Carbon Trust’s discretion, be
excluded from the procurement process.

Clarification  questions must be emailed to michael.archer@carbontrust.com and
FloatingWind@carbontrust.com any time before July 11th 17.00 UTC +1. Answers to clarification
questions will be communicated by W/c July 21. Answers can be found at:
https://www.carbontrust.com/about-us/tenders.

Unless informed to the contrary, Tenders and communications should be sent by e-mail to the following
e-mail address: michael.archer@carbontrust.com and FloatingWind@carbontrust.com.

Please submit your proposal by August 8th 17.00 UTC +1.

The timeline of this procurement process is as follows:

Deadline for clarification questions July 11th 17.00 UTC +1
Clarification response date W/c July 21
Submission of full proposal August 8th 17.00 UTC +1
Bidder interviews W/c September 1st
Project kick off W/c October 6th

If you have any questions about the timing, please let us know.
We look forward to receiving your Tender.

Yours sincerely,

Michael Archer

For and on behalf of
THE CARBON TRUST
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IMPORTANT INFORMATION FOR BIDDERS
Publishing

Neither this document, nor any part of it nor any other information supplied in connection with it may,
except with the prior written consent of the Carbon Trust, be published, reproduced, copied, distributed
or disclosed to any person for any purpose other than consideration by the recipient of whether or not
to submit a Tender.

Tender evaluation

The received tenders will be evaluated by the Carbon Trust and the Floating Wind JIP Partners against
the criteria provided in section 7 and the Bidder authorises the Carbon Trust to share its submitted
Tender with the Floating Wind JIP Partners for this purpose. A shortlist of Bidders will be created and
invited for interview. Carbon Trust will do a vetting of the shortlisted bidders. Carbon Trust may
request shortlisted bidders to fill-in a Due Diligence Questionnaire to supply additional information
prior to being invited for an interview.

Contracting

Bidders should note that the Scope of Work described in this Invitation to Tender (ITT) does not
constitute an offer to contract with the Carbon Trust. It only represents a definition of specific
requirements and an invitation to submit a Tender proposal addressing these requirements.

Issuance of this ITT and the subsequent receipt and evaluation of the Tenders by the Carbon Trust
does not commit the Carbon Trust to enter into a Contract with any Bidder.

Should Your Tender be successful, a Final Scope of Work that builds upon the Scope of Work
contained in section 4 of this document and Your Approach to Work will be mutually agreed between
You and the Carbon Trust. Once the Final Scope of Work is agreed, Your offer will be formally
accepted by the Carbon Trust issuing an Award Letter, the Final Scope of Work, the Floating Wind JIP
Stage Ill Contractors’ Conditions, and any clarifications agreed in writing. The Award Letter, the Final
Scope of Work, the Floating Wind JIP Stage Ill Contractors’ Conditions, and any clarifications agreed in
writing will establish the Contract for the WTG Controller Modification to Reduce Mooring Line Loads
project (the “Contract”) between You and the Carbon Trust. With the exception of any minor
amendments to the Floating Wind JIP Stage Ill Contractors’ Conditions which may be requested by the
Bidder, the submission of a Tender shall constitute unqualified acceptance of the Floating Wind JIP
Stage Ill Contractors’ Conditions. In the event that minor amendments to the Floating Wind JIP Stage
[l Contractors’ Conditions are requested, such amendments must be clearly stated and the exact
alternative wording must be provided in Annex A of the Tender Certificate. Please note that it is at the
sole discretion of the Carbon Trust to accept any of the proposed amendments and that the Carbon
Trust reserves the right to require the provision of further information in relation to any such request.
No minor changes other than those contained in Annex A of the Tender Certificate at the time of
submitting the Tender will be considered. No material changes will be considered at any time.

Mechanics of the Tender process

Bidders should also note that:

e itis atthe discretion of the Carbon Trust whether to accept any non-compliant Tender or whether
to reject any non-compliant tenders without progressing such tenders through the evaluation
phase;
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e the Carbon Trust reserves the right not to accept the lowest priced Tender or any Tender
whatsoever;

e the Carbon Trust reserves the right to accept more than one Tender;

¢ unless a Bidder makes a formal statement to the contrary, the Carbon Trust reserves the right to
accept any part of a Bidder's Tender without accepting the remainder;

o formal notification that a Tender has been successful will be communicated in writing by the
Carbon Trust;

e the costs of tendering are the full responsibility of the Bidder; and,

e the pricing set by Bidders shall be valid for a minimum of 90 days.

Bids may be submitted by individuals, companies, organisations or consortia.

Bidders should be aware that dates referred to in this Invitation to Tender may be subject to change
where this is necessary in the interests of the Project (such changes will be notified in advance).

The Tender Certificate, Main Bid Document and any correspondence must be written in English. This
Invitation to Tender, the Contract, its formation, interpretation and performance is subject to and in
accordance with the law of England and Wales.

Conflicts of interest

Bidders should be free of any commercial interests, partnership arrangements or contracts underway
or other matters which may present a conflict or potential conflict of interest in respect of the
provision of these services. As set out in section 3, if a Bidder thinks that it may have any conflict or
potential conflict of interest, the Bidder shall describe the details of this conflict and provide details of
whether and how it would propose to manage such a conflict in a satisfactory and robust manner in
Annex B of the Tender Certificate. The Carbon Trust reserves the right to require the provision of
further information in relation to any conflict or potential conflict of interest.

Disclaimer

The information contained in this Description of Tender document and in any documents or information
it refers to or incorporates (the “Disclosed Information”) has been prepared to assist interested parties
in deciding whether to submit a Tender. The Disclosed Information is not a recommendation by the
Carbon Trust. It does not purport to be all inclusive or include all the information that a Bidder may
require.

Neither the Carbon Trust nor any of its directors, employees, agents or advisers makes any
representation or warranty (express or implied) as to the accuracy, reasonableness or completeness of
the Disclosed Information. All such persons or entities expressly disclaim any and all liability (other
than in respect of fraudulent misrepresentation) based on or relating to the Disclosed Information or
any subsequent communication. The Bidder should conduct its own due diligence and seek its own
professional, legal, financial and other advice as appropriate. The only information which will have any
legal effect and/or upon which any person may rely will be such information (if any) as has been
specifically and expressly represented and/or warranted in writing to the successful Bidder in any
written contract that may be entered into with the Carbon Trust.
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Floating Wind Joint Industry Programme

Invitation to Tender for the “WTG Controller
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Introduction to the Floating Wind Joint
Industry Programme

The Floating Wind Joint Industry Programme (“Floating Wind JIP”) is a collaborative R&D
initiative between the Carbon Trust and participating industry partners bp, EDF Renouvelables,
EnBW, Equinor, Kyuden Mirai Energy, Ocean Winds, Parkwind, RWE Offshore Wind,
ScottishPower Renewables, Shell, Skyborn Renewables, SSE Renewables, TEPCO, Tohoku EPCO,
TotalEnergies and Vattenfall (the latter are collectively referred to in this document as “Floating
Wind JIP Partners”), that aims to investigate the challenge and opportunities of developing
commercial-scale floating wind farms.
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The objective of the Floating Wind JIP is to overcome technological challenges and advance
commercialisation of floating offshore wind.

Contractors receive technical direction and data from Floating Wind JIP Partners through the
Carbon Trust management team.

Please note, the term “Contractor”, where used within this document, refers only to successful
bidders.

Background and objective of the CMML
project

The Floating Wind JIP Partners would like to investigate controller modification to reduce
mooring line fatigue loads.

Background

Fatigue loading is a major driver in the design of a floating wind asset's mooring system. Modern
wind turbine generators are equipped with sophisticated control systems that enable active pitch
control of the blades, managing load levels within the turbine and substructure.

These control systems can be utilised to dynamically reduce varying thrust loading on the turbine,
potentially introducing damping to reduce motions and thereby lowering mooring line fatigue.
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Previous FLWJIP research suggests that modifications to the controller could significantly impact
fatigue.

e Obijectives

e The study is the first step required to investigate the potential offered by controller
modification and whether & what further investigation is required.

e Determine whether turbine controller modifications offer a credible solution for reducing
mooring fatigue loads

° Notes
e The project budget is estimated to be ~£150K and is anticipated to last 12 months.

e The FLWJIP 15MW reference designs and some FLWJIP MRR&I project report findings,
relating to controller implementation and mooring fatigue reduction, will be shared as part
of this project.

e It should be noted that a contractor may wish to propose/use alternative floater concept
designs.

3. Tender documents for submission

o In response to this Invitation to Tender, Bidders are required to submit

i. A Main Bid Document (pdf) — no template provided;
ii.  The signed Tender Certificate (pdf) — template provided; and
iii.  The filled-in Bid Price Calculation Sheet (xIs) — template provided.

o The Main Bid Document should be no more than 20 pages excluding appendices and no more
than 40 pages including appendices. Font should be clearly legible, and be at least font size 11.
The Main Bid Document shall as a minimum include the following information:

i.  The Bidder's proposed detailed Approach to Work (see section 4 and criterion 1 for
more details). The Approach to Work should:

e include a Gantt chart which describes the timeline for the Project, showing when
each Work Package will start and finish;

e outline how the Bidder will deliver the Scope of Work and do so on budget and
within the allocated time;

e specify any input data, background IP, hardware or other inputs that the Bidder
requires the Carbon Trust and/or the Floating Wind JIP Partners to provide;

e specify any Alternative Work (i.e. substitute activities to take place instead of
certain activities outlined in the Scope of Work in section 4). If Alternative Work
forms part of the Approach to Work, the Bidder is expected to highlight, explain and
justify the intended deviation from the Scope of Work. Alternative Work will be
considered as non-optional when the Tender is evaluated; and
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e specify any Additional Work (i.e. activities to take place in addition to the activities
outlined in the Scope of Work in section 4). If Additional Work forms part of the
Approach to Work, the Bidder is expected to explain and justify why the Additional
Work would be beneficial and to provide a separate quotation for these activities. It
is at the discretion of the Carbon Trust to consider Additional Work in the
evaluation of the Tender.

ii.  apdf copy of the filled-in Bid Price Calculation Sheet;

iii.  the offered Bid Price, including any cost assumptions deemed relevant by the Bidder -
see section 6 and criterion 4 for more details;

iv.  an explanation of experience and staff skills, and how these are relevant to the
Approach to Work — see criteria 2 and 3 for more details; and

v.  supplementary information to provide experience evidence and skills evidence (e.g.
CVs) - see criteria 2 and 3 for more details. This information should be provided as
appendices to the Main Bid Document.

o The Tender Certificate must be signed by an authorised signatory. Bidders must fill in the
provided template.

o The filled-in Bid Price Calculation Sheet must be provided in Excel format in addition to the
information provided in the Main Bid Document. See section 6 and criterion 4 for more details.

o The failure by a bidder to submit either the Main Bid Document, the signed Tender Certificate or
the filled-in Bid Price Calculation Sheet shall mean that such Tender is a non-compliant Tender.
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Scope of Work

The Scope of Work is provided in this section 4.

The Scope of Work comprises of a scope of work outline and a contractor approach. Work
Packages are to be defined by the contractor. The Scope of Work sets out the initial ideas on the
key activities that the Contractor is expected to deliver for the Project.

It is expected that the Contractor will report on Project Deliverables to the Floating Wind JIP
Partners. The Carbon Trust and the Floating Wind JIP Partners shall review and provide
feedback on each Project Deliverable. There will be at least one round of review comments to
be accommodated by the Contractor for each Project Deliverable.

The Final Scope of Work will be agreed between the Carbon Trust and the Contractor when
entering into the Contract. The Final Scope of Work may reflect any updates, changes or
improvements to the Scope of Work as proposed by the Contractor in its Alternative Work or
Additional Work and as agreed by the Carbon Trust.

Due to the breadth of skills and experience required for the Project bidders may decide to build a
consortium to successfully meet the objectives of the Project. If a Tender is submitted by a
consortium it is expected that, in the case that the consortium is selected as the preferred
Bidder, Carbon Trust will only enter into a Contract with the Project Coordinator, and that the
Project Coordinator will subcontract the other members of the consortium.

The Carbon Trust appreciates that it will take approximately 12 months to complete the Project.

Bidders should use the Scope of Work as set out below to create the Approach to Work. Any
Alternative Work or Additional Work shall be stated in the Approach to Work at the end of the
relevant Work Package description.

It is expected that simplifying assumptions will be required to complete the work in the given
timeframe. These assumptions should, to the extent possible at the time of Tender submission,
be clearly stated in the Approach to Work. It is expected that during the execution of the CMML
project, any assumptions will be discussed with the Floating Wind JIP Partners prior to the start
of each Work Package.
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/—\\
P
CARBON

TRUST

WORK PACKAGE DEFINITON

Work Package Description of work

Scope work outline A basic scope of work outline is provided below. Contractors should use
this as a foundation to define their approach to the project, which is
detailed further in the following “contractor approach” section.

e Define the scenarios, load cases, and methodology for this
project.
o The baseline scope should consider one floater and
mooring system scenario for one site.

o Note: This will be reviewed and agreed upon by the
FLWJIP Partners before proceeding with the numerical
analysis, as part of the project.

e Outline mooring fatigue calculations to understand load effects
and load cases driving mooring fatigue.

o The Contractor should propose a pragmatic
methodology that balances computational effort with
the appropriate accuracy required to draw initial
conclusions.

e Propose and investigate various controller modification
schemes that target mooring fatigue reduction.

e |dentify and evaluate the knock-on effects of controller
modification on wind turbine performance, other system loads,
etc.

e Propose credible controller modification schemes that have
merit for overall system performance (i.e., balancing reduced
fatigue loads vs. knock-on impacts on other system behaviour).
This should also consider technical risk, cost and energy
production implications.

e Prepare documentation/workshop to facilitate engagement with
wind turbine OEMs to review controller modification schemes.

e Propose additional / follow-on work.

Contractor approach Based on the scope of work requirements outlined above, the
Contractor should provide an approach to the proposed work, which
should include:

e A suggested Work Package (WP) breakdown.
o This should include a project management WP
breakdown. Please refer to a WPA sub-section below.
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e The analysis methodology to be used, including software.

e Design load cases (DLCs) to be considered, including data that
is required.

e Propose sensitivity studies or extension of the base case scope.

o E.g. additional floater and mooring system scenarios
and/or site.

o The benefits and costs to meet the project objective.

e Define what deliverables will be issued, including any models,
controller Dynamic Link Libraries (DLLs), and other outputs and
tools used or created.

Project Work packages WP & deliverables:

- To be defined by the contractor

WPA. Project The Bidder should stipulate how it will manage the Project efficiently and
Management effectively.
In particular, the following activities should be included (and hence
budgeted for)
e project management time (including sufficient time for review
processes);

¢ regular update calls with the Carbon Trust Project Manager and/or
Floating Wind JIP Parties as required;

e the preparation of monthly flash reports (Carbon Trust template)
containing key financial data and information of the delivery status
of the Project; and

¢ towards the end of the Project

o the production of a 3-10 pages Executive Summary Report for
the entire Project (for dissemination within the Floating Wind
JIP);

o the preparation of a Project Closeout Form (Carbon Trust
template) which includes a short summary of areas for future
research and a documentation of all Project Deliverables;

o the preparation of a final presentation to the Floating Wind JIP
Parties ;

o time dedicated to presenting the main results, findings and
outcomes of the Project in the form of a 1-hour webinar to the
Floating Wind JIP Parties; and

o the provision of inputs for the Floating Wind JIP Cost Model
by completing the Floating Wind JIP Cost Model Input Sheet
(Carbon Trust template).
Bidders should be aware that the Carbon Trust and the Floating Wind JIP
Parties usually require 2-3 weeks to review and provide feedback on each
Project Deliverable, with at least one round of review comments to be
accommodated. This should be considered when calculating Your Bid
Price.
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Project Deliverables:

DA.1: Monthly flash reports

DA.2: Executive Summary Report

DA.3: Final presentation

DA.4: Delivery of webinar

DA.5: Project Closeout Form

DA.6: Input sheet for Floating Wind JIP Cost Model

Expenses The Bidder should detail the amount of expenses it expects to incur

throughout the Project. Expenses will be paid as incurred up to the
amount specified and any unused balance will not be paid.
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5. Intellectual Property, Knowledge and Input
Data

o Full details of the intellectual property requirements and conditions can be found in the attached
Floating Wind JIP Stage Ill Contractors’ Conditions.

o The Carbon Trust and/or the Floating Wind JIP Partners are able to make available the following
input data, background IP or other resources to the successful Bidder for the purposes of the
completing the Project, subject to the confidentiality conditions in the Floating Wind JIP Stage IlI
Contractors’ Conditions:

a) Elements of the FLWJIP MRR&I project report findings, relating to controller
implementation and mooring fatigue reduction.

o Subcontractors and consortium bids: It is the discretion of the bidder if they choose to engage
third parties to support delivery of a prospective project. The bidder is responsible for agreeing
and enforcing any required contractual agreements related to project delivery, which include the
flow down of the contractors’ conditions assigned to this ITT

o Access to modelling data & previous project deliverables: Unless specifically stated within the
scope of work the bidder should not anticipate receiving previous Floating Wind JIP deliverables
to support with their delivery of the project and should cost their bid submissions accordingly.
For projects requiring modelling, the Floating Wind JIP 15MW reference turbine OrcaFlex files
will be shared with the bidder to support with delivery. It should be assumed that no further
modelling files or data sets will be shared unless otherwise stated in the scope of work and
bidders should cost their bid submissions accordingly.

o Stakeholder Engagement: As outlined within criterion 3 contractors are required to have
relevant relationships to enable delivery of the project. Although the Floating Wind JIP partners
as well as organisations within the Floating Wind Advisory Group will provide some form of
engagement to the project this should not be relied upon solely. The bidder should have the
necessary contacts in place to ensure they are able to obtain the required input to ensure
delivery of the project. When engaging with third parties (including innovators) the bidder is
required to ensure sufficient data sharing and non-disclosure agreements are in place to meet
the requirements of the scope of work.
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f\\
A
CARBON

TRUST

6. Bid Pricing

o To provide Bidders with greater clarity on the nature, level and type of work involved in the
various Work Packages, the Total Budget for the delivery of this Project is expected to range
between £130k and £160k.

o The Bid Price submitted with the Tender must be derived from the cost breakdown in the Bid
Price Calculation Sheet, and must include all expenses. The Bid Price is the price for the
activities that will address the Scope of Work (and any Alternative Work proposed by the Bidder).
The Bid Price Calculation Sheet and the Bid Price shall not include the price of any Additional
Work suggested by the Bidder. Instead, the price for such Additional Work Packages shall be
stated separately to the Bid Price in the Main Bid Document.

o If the Bid Price exceeds the expected range of the Total Budget as stated under section 6.1, to
avoid receiving a lower score for criterion 4, in the Main Bid Document the Bidder should provide
a clear and justified reason why the Bid Price exceeds the expected budget.

o All costs and rates quoted in the Main Bid Document and Bid Price Calculation Sheet must be in
GBP (£) and all staff rates quoted in the Tender must represent the Day Rate for employment of
staff members.

o Any expenses must be separately included under Expenses.
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7.Tender Evaluation Criteria

Bidders should take the following evaluation criteria into account when preparing and submitting their
Tenders. In the event of equivalent scores of two or more received Tenders, suppliers and sub-
contractors who have committed to decarbonisation targets (see end of this section) will be preferred.

CRITERION 1: APPROACH TO WORK (WEIGHTING: 40%)

Description

Information required from bidders

Proposed Approach

In the Main Bid Document, Bidders are required to provide a clear and
detailed description on how they plan to deliver the work for this Project.

The description should include an initial overview on the approach followed
by a description on how each Work Package and task will be delivered.

Also, Bidders need to justify how their proposed approach meets the
objectives of the Project.

Additional Work

If there is any Additional Work proposed by the Bidder, these aspects will
be evaluated separately. The suggestion of Additional Work by the Bidder
will not have a negative impact on the evaluation of the Tender.

Project management

Bidders are required to describe how they will manage the project utilising
appropriate resources and describe how they will work with the various
stakeholders to acquire information and manage potentially conflicting
relationships.

CRITERION 2: EXPERIENCE (WEIGHTING: 25%)

Description

Information required from Bidders

Experience in turbine
controller
development or
modification

Experience in
integrated load
analysis for coupled
models (mooring
system, foundation
and turbine)

Experience in mooring
system design and
analysis

In the Main Bid Document, Bidders should elaborate on experience of the
criteria described to the left and explain how these past experiences are
relevant for this Tender.

In addition, Bidders should provide at least two examples (with reference
to specific roles, responsibilities and activities the Bidder undertook) of
previous work which illustrates the Bidder’s skills, capabilities, and
experience in all of these areas (Bidders may wish to make reference to
submitted examples of previous work for other clients).

Bidders are advised that experience is considered a key important
criterion and partnerships with other companies to support certain areas
of experience are welcomed. All experience / case studies should be
attached as an appendix to the Main Bid Document.

CRITERION 3: STAFF SKILLS (WEIGHTING: 15%)

Description

Information required from bidders
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CVs/Resumes Bidders are required to provide detailed CVs/Resumes for any key
personnel who will be involved with this Contract together with
proposed Project structure, intended position of the key personnel in
the Project, and main responsibilities. CVs should include
professional memberships of proposed staff working on this Project.

Applicable skills Bidders should elaborate on the most relevant skills of the key
personnel that will be involved in the Project.

Prior experience from Please include examples of similar work performed by the proposed
involved staff staff members, explaining how is relevant to the Approach to Work.
Expert engagement A close working relationship with key stakeholders such as original

equipment manufacturers (OEMs), offshore wind farm developers,
wind turbine manufacturers, as well as the Floating Wind JIP Parties
are seen relevant to the success of this Project. Please supply ideas
of how these groups can be engaged and leveraged.

CRITERION 4: BID PRICE (WEIGHTING: 20%)

Description Information required from bidders

Day rates and man hours | In the Bid Price Calculation Sheet, Bidders are required to provide day
(man-h) for all staff grades | rates for all staff grades and to input the man-h involved in each Work
Package

Price for the delivery of the | In the Bid Price Calculation Sheet, Bidders are required to provide a
Project cost breakdown by Work Package, including man hours and day rates
of personnel completing the work as specified in section 4.

Bidders are required to specify expected expenses separate from the
estimated budget for each Work Package.

The Bid Price will be assessed on the price for the Approach to Work
(which includes the price of the Work Packages in the Scope of Work
and any Alternative Work proposed by the Bidder).

If there is any Additional Work proposed by the Bidder, this will be
evaluated separately. The suggestion of Additional Work by the
Bidder will not have a negative impact on the evaluation of the Tender.

Carbon Trust will reimburse reasonable expenses at cost and receipts
may be requested. Pre-approval will be required for travel costs over
£150 per return journey and combined hotels & subsistence cost
exceeding £200 per day.

Bidders will be required to confirm or comment on their ability to carry
out the activities detailed in the Scope of Work within the initial term
of the Contract and provide an outline plan of work.
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The Carbon Trust has committed to reaching Net Zero by 2050. Our associated targets have been
validated by the Science Based Targets Initiative (SBTi)'. To meet the initial targets that we have set
for ourselves, we encourage all our suppliers and sub-contractors to themselves have equivalent plans
in place by 2026 at the latest. Measuring your emissions, setting targets, and encouraging others to do
so will help push the needle on decarbonisation together.

Accordingly, we have included climate change commitment clauses in the Floating Wind JIP Stage IlI
Contractors’ Conditions. Bidders may submit Tenders even if they cannot meet the defined conditions
now, but if this is the case this should be clearly flagged in the Tender Certificate as a requested
change to the Floating Wind JIP Stage Il Contractors’ Conditions. Please reach out if you need more
information on this.

1 https://sciencebasedtargets.org/
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8.Glossary

Approach to Work

Has the meaning set out in section 3.1.

Additional Work

Any activities that are proposed by the Bidder in addition to those in
the Scope of Work. It is at the discretion of the Carbon Trust to
consider Additional Work in the evaluation of the Tender. The
suggestion of Additional Work by the Bidder will not have a negative
impact on the evaluation of the Tender.

Alternative Work

Deviations from the Scope of Work that are proposed by the Bidder,
which replace work or tasks in the Scope of Work. Alternative Work
will be treated as non-optional in the evaluation of the Tender.

Award Letter

A letter, issued by Carbon Trust, informing the Contractor about the
award of the Contract. The Award Letter is issued together with the
Final Scope of Work and the Floating Wind JIP Stage Il Contractors’
Conditions.

Bidder An individual, a company, an organisation or a consortium
submitting a bid for the Project.
Bid Price The total price for the Bidder to complete the Project in line with the

Approach to Work. The Bid Price shall include the price for the
delivery of all Work Packages described in the Scope of Work and
any Alternative work proposed by the Bidder. The Bid Price shall not
include the price of any Additional Work suggested by the Bidder.

Bid Price Calculation Sheet

An Excel template provided by the Carbon Trust that is to be
provided by the Bidder in addition to the Main Bid Document.

Carbon Trust Project Manager

The Carbon Trust employee who serves as first point of contact in
relation to this ITT and the Project.

Clarification Document

A document containing all received clarification questions and
Carbon Trust's responses to these questions.

Contract A document consisting of the Award Letter, the Final Scope of Work,
the Floating Wind JIP Contractors’ Conditions, and any clarifications
agreed in writing.

Contractor The Bidder (or in the case of a consortium, Bidders) selected for the

delivery of the Project.

Description of Tender

This document.

Due Diligence Questionnaire

A questionnaire that is to be completed by shortlisted Bidders
should Carbon Trust’'s bidders vetting process give reason to
conduct a due diligence. In case of a consortium, the Due Diligence
Questionnaire is to be filled-in by the designated Project
Coordinator.
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Executive Summary Report

A 3-10 pages report containing a high-level description of the Work
Programme and a summary of the relevant results, findings and
conclusions of the Project. Information can be taken from
summaries written for previous Work Packages

Final Scope of Work

The agreed Work Programme for the Project, based on the Scope of
Work and the Approach to Work, which is mutually agreed between
the Carbon Trust and the Contractor.

Flash Report

A template provided by the Carbon Trust at Project start.

Floating Wind JIP

Floating Wind Joint Industry Programme

Floating Wind JIP Partners

A group of leading offshore wind farm developers supporting the
Floating Wind JIP.

Floating Wind JIP Cost Model

The Contractor is not expected to produce a cost model of its own,
but rather provide an estimate, with appropriate explanation, for
potential cost implications of the research undertaken within the
frame of the delivered project. The Carbon Trust will provide a
template to assist the Contractor in this process.

Floating Wind JIP Cost Model
Input Sheet

Aform (to be provided by Carbon Trust) which the Contractor should
complete in WPA to provide input into the Floating Wind JIP Cost
Model. |

Invitation to Tender (ITT)

The following group of documents: Description of Tender (this
document); Floating Wind JIP Stage lll Contractors’ Conditions;
Tender Certificate template; Bid Price Calculation Sheet template;
and Clarification Document (if applicable?).

Main Bid Document

Has the meaning given in section 3.1. No template is provided.

Project

The WTG Controller Modification to Reduce Mooring Line Loads or
CMML project.

Project Closeout Form

A template provided by the Carbon Trust towards the end of the
Project.

Project Deliverables

The individual deliverables including, but not limited to, any reports,
technical notes, documents, drawings, models, data, webinars to be
produced by the Contractor according to the Scope of Work (see
section 4) or as otherwise agreed in the Final Scope of Work.

2 A Clarification Document will not be published if no clarification questions are received in relation to this ITT.
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Scope of Work The (preliminary) Work Programme for the Project as defined in
section 4 of this document. At Contract award, the Scope of Work
will be replaced by the Final Scope of Work.

Tender Bidder's response to this ITT consisting of the following elements:

- Main Bid Document (proposal);
- signed Tender Certificate; and
- Bid Price Calculation Sheet

Tender Certificate A declaration that is to be provided by the Bidder (in case of a
consortium: by the designated Project Coordinator) in addition to
the Main Bid Document.

Total Budget The expected amount of money available that will be made available
from the Floating Wind JIP to the Contractor for the delivery the
Project.

Work Package A group of related tasks to be delivered under the Project.

Work Programme The entirety of all Work Packages.
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	Important Information for Bidders
	1. Introduction to the Floating Wind Joint Industry Programme
	 The Floating Wind Joint Industry Programme (“Floating Wind JIP”) is a collaborative R&D initiative between the Carbon Trust and participating industry partners bp, EDF Renouvelables, EnBW, Equinor, Kyuden Mirai Energy, Ocean Winds, Parkwind, RWE Off...
	 The objective of the Floating Wind JIP is to overcome technological challenges and advance commercialisation of floating offshore wind.
	 Contractors receive technical direction and data from Floating Wind JIP Partners through the Carbon Trust management team.
	 Please note, the term “Contractor”, where used within this document, refers only to successful bidders.

	2. Background and objective of the CMML project
	 The Floating Wind JIP Partners would like to investigate controller modification to reduce mooring line fatigue loads.
	 Background
	Fatigue loading is a major driver in the design of a floating wind asset's mooring system. Modern wind turbine generators are equipped with sophisticated control systems that enable active pitch control of the blades, managing load levels within the t...
	These control systems can be utilised to dynamically reduce varying thrust loading on the turbine, potentially introducing damping to reduce motions and thereby lowering mooring line fatigue. Previous FLWJIP research suggests that modifications to the...
	 Objectives
	 The study is the first step required to investigate the potential offered by controller modification and whether & what further investigation is required.
	 Determine whether turbine controller modifications offer a credible solution for reducing mooring fatigue loads

	 Notes
	 The project budget is estimated to be ~£150K and is anticipated to last 12 months.
	 The FLWJIP 15MW reference designs and some FLWJIP MRR&I project report findings, relating to controller implementation and mooring fatigue reduction, will be shared as part of this project.
	 It should be noted that a contractor may wish to propose/use alternative floater concept designs.

	3.  Tender documents for submission
	 In response to this Invitation to Tender, Bidders are required to submit
	 The Main Bid Document should be no more than 20 pages excluding appendices and no more than 40 pages including appendices.  Font should be clearly legible, and be at least font size 11. The Main Bid Document shall as a minimum include the following ...
	 The Tender Certificate must be signed by an authorised signatory. Bidders must fill in the provided template.
	 The filled-in Bid Price Calculation Sheet must be provided in Excel format in addition to the information provided in the Main Bid Document.  See section 6 and criterion 4 for more details.
	 The failure by a bidder to submit either the Main Bid Document, the signed Tender Certificate or the filled-in Bid Price Calculation Sheet shall mean that such Tender is a non-compliant Tender.

	4. Scope of Work
	 The Scope of Work is provided in this section 4.
	 The Scope of Work comprises of a scope of work outline and a contractor approach. Work Packages are to be defined by the contractor. The Scope of Work sets out the initial ideas on the key activities that the Contractor is expected to deliver for th...
	 It is expected that the Contractor will report on Project Deliverables to the Floating Wind JIP Partners.  The Carbon Trust and the Floating Wind JIP Partners shall review and provide feedback on each Project Deliverable.  There will be at least one...
	 The Final Scope of Work will be agreed between the Carbon Trust and the Contractor when entering into the Contract. The Final Scope of Work may reflect any updates, changes or improvements to the Scope of Work as proposed by the Contractor in its Al...
	 Due to the breadth of skills and experience required for the Project bidders may decide to build a consortium to successfully meet the objectives of the Project. If a Tender is submitted by a consortium it is expected that, in the case that the cons...
	 The Carbon Trust appreciates that it will take approximately 12 months to complete the Project.
	 Bidders should use the Scope of Work as set out below to create the Approach to Work. Any Alternative Work or Additional Work shall be stated in the Approach to Work at the end of the relevant Work Package description.
	 It is expected that simplifying assumptions will be required to complete the work in the given timeframe.  These assumptions should, to the extent possible at the time of Tender submission, be clearly stated in the Approach to Work. It is expected t...
	Work Package DEFIniton

	5. Intellectual Property, Knowledge and Input Data
	 Full details of the intellectual property requirements and conditions can be found in the attached Floating Wind JIP Stage III Contractors’ Conditions.
	 The Carbon Trust and/or the Floating Wind JIP Partners are able to make available the following input data, background IP or other resources to the successful Bidder for the purposes of the completing the Project, subject to the confidentiality cond...
	a) Elements of the FLWJIP MRR&I project report findings, relating to controller implementation and mooring fatigue reduction.

	 Subcontractors and consortium bids: It is the discretion of the bidder if they choose to engage third parties to support delivery of a prospective project. The bidder is responsible for agreeing and enforcing any required contractual agreements rela...
	 Access to modelling data & previous project deliverables: Unless specifically stated within the scope of work the bidder should not anticipate receiving previous Floating Wind JIP deliverables to support with their delivery of the project and should...
	 Stakeholder Engagement: As outlined within criterion 3 contractors are required to have relevant relationships to enable delivery of the project. Although the Floating Wind JIP partners as well as organisations within the Floating Wind Advisory Grou...
	

	6. Bid Pricing
	 To provide Bidders with greater clarity on the nature, level and type of work involved in the various Work Packages, the Total Budget for the delivery of this Project is expected to range between £130k and £160k.
	 The Bid Price submitted with the Tender must be derived from the cost breakdown in the Bid Price Calculation Sheet, and must include all expenses.  The Bid Price is the price for the activities that will address the Scope of Work (and any Alternativ...
	 If the Bid Price exceeds the expected range of the Total Budget as stated under section 6.1, to avoid receiving a lower score for criterion 4, in the Main Bid Document the Bidder should provide a clear and justified reason why the Bid Price exceeds ...
	 All costs and rates quoted in the Main Bid Document and Bid Price Calculation Sheet must be in GBP (£) and all staff rates quoted in the Tender must represent the Day Rate for employment of staff members.
	 Any expenses must be separately included under Expenses.
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