

09 July 2021

Dear Sir/Madam,

Invitation to Tender for the Fabrication, Infrastructure, and Logistics [FIL] project for the Floating Wind Joint Industry Project

You are invited to submit a proposal for the Fabrication, Infrastructure, and Logistics [FIL] project which is part of the Floating Wind Joint Industry Project. The key objective of this project is to build upon previous projects completed to understand the key fabrication, infrastructure, and logistical constraints towards building large-scale floating wind farms and to ensure that infrastructure constraints do not prevent floating wind deployment.

Please be aware that this process is a non-mandatory procurement process, published for transparency and best practice. All timescales are based, as near as possible, to the Open Procedure. However, dates referred to below may be subject to change where this is necessary in the interests of the project (such changes will be notified in advance).

Should your proposal be successful an Award Letter, the Scope of Work, the Carbon Trust Conditions of Contract ("**Conditions**"), and any clarifications agreed in writing, will establish the Contract for the Fabrication, Infrastructure, and Logistics [FIL] (the "**Contract**") between you and the Carbon Trust. The Conditions accompany this ITT for your prior review. Please note that in the interests of transparency and fairness, these Conditions are non-negotiable, although we will provide clarifications to any queries you may have prior to submitting your tender, answers to which will be distributed to all bidders as set out below. Bids that fail to accept the Conditions in their full un-amended form (other than changes explicitly accepted and agreed by the Carbon Trust on the clarifications page) at the time of submission will be considered to be non-compliant and will be excluded from the procurement process.

Clarification questions must be emailed to ivan.savitsky@carbontrust.com and FloatingWind@carbontrust.com any time before 30 July 2021. Answers to clarification questions will be communicated by 06 August 2021. Answers can be found at: <https://www.carbontrust.com/about-us/tenders>.

Unless informed to the contrary, tenders and communications should be sent by e-mail to the following e-mail address: ivan.savitsky@carbontrust.com and FloatingWind@carbontrust.com.

Please submit your proposal by 12:00 BST 10 September 2021.

The timeline of this procurement process is as follows:

Deadline for clarification questions	30 July 2021
Clarification response date	06 August 2021
Submission of full proposal	10 September 2021
Bidder interviews	October 2021
Project kick off	Late October 2021

If you have any questions about the timing, please let us know.

We look forward to receiving your tender.

Yours sincerely,

Ivan Savitsky
For and on behalf of
THE CARBON TRUST

IMPORTANT INFORMATION FOR BIDDERS

Neither this document, nor any part of it nor any other information supplied in connection with it may, except with the prior written consent of the Carbon Trust, be published, reproduced, copied, distributed or disclosed to any person for any purpose other than consideration by the recipient of whether or not to submit a Tender.

Bidders should note that the Scope of Work described in this Invitation to Tender (ITT) does not constitute an offer to contract with the Carbon Trust. It only represents a definition of specific requirements and an invitation to submit a tender proposal addressing these requirements. Issuance of this ITT and the subsequent receipt and evaluation of the tenders by the Carbon Trust does not commit the Carbon Trust to enter into a Contract with any bidder.

Bidders should also note that:

- depending on the progress and/or results of the project referred to in this Invitation to Tender and the views of the Carbon Trust and/or the Floating Wind JIP Partners as to whether additional analysis or more in-depth work in respect of any or all aspects relating to the project are desirable in order to achieve the objectives referred to in the ITT, the Carbon Trust may request such additional analysis or work. Any additional analysis or work agreed between the parties shall form part of Scope of Work and the Services to be provided by the selected Contractor under the Contract;
- the Carbon Trust reserves the right not to accept the lowest priced tender or any tender whatsoever;
- the Carbon Trust reserves the right to accept more than one tender;
- unless a bidder makes a formal statement to the contrary, the Carbon Trust reserves the right to accept any part of a bidder's tender without accepting the remainder;
- formal notification that a tender has been successful will be communicated in writing by the Carbon Trust;
- the costs of tendering are the full responsibility of the bidder; and,
- the pricing set by bidders shall be valid for a minimum of 90 days.

The information contained here, in the Scope of Work and in any documents or information it refers to or incorporates (the "**Disclosed Information**") has been prepared to assist interested parties in deciding whether to make a bid. The Disclosed Information is not a recommendation by the Carbon Trust. It does not purport to be all inclusive or include all the information that a bidder may require. Furthermore, the Carbon Trust does not warrant or provide any undertaking with respect to the fairness, accuracy, adequacy or completeness of the information provided. The bidder should conduct its own due diligence and seek its own professional, legal, financial and other advice as appropriate.

Neither the Carbon Trust nor any of its directors, employees, agents or advisers makes any representation or warranty (express or implied) as to the accuracy, reasonableness or completeness of the **Disclosed Information**. All such persons or entities expressly disclaim any and all liability (other than in respect of fraudulent misrepresentation) based on or relating to the Disclosed Information or any subsequent communication. The only information which will have any legal effect and/or upon which any person may rely will be such information (if any) as has been specifically and expressly represented and/or warranted in writing to the successful bidder in any written contract that may be entered into with the Carbon Trust.

Tenders and all supporting documentation must be written in English. This ITT, the Contract, its formation, interpretation and performance will be subject to and in accordance with the law of England and Wales.

Floating Wind Joint Industry Project

Invitation to Tender for the “Fabrication, Infrastructure, and Logistics [FIL]” Project

Contents

IMPORTANT INFORMATION FOR BIDDERS	2
1. Introduction to the Floating Wind Joint Industry Project	4
2. Objective of the Work	4
3. Pre-Conditions	4
4. Contractor Requirements	5
5. Invoicing & Payment	9
6. Tender Evaluation Criteria	10
Annex A - Scope of Work	13

1. Introduction to the Floating Wind Joint Industry Project

- 1.1. The Floating Wind Joint Industry Project (“**Floating Wind JIP**”) is a collaborative R&D initiative between The Carbon Trust and participating industry partners bp, EDF Renouvelables, EnBW, Equinor, Kyuden Mirai Energy, Ocean Winds, Ørsted, Parkwind, RWE, ScottishPower Renewables, Shell, SSE Renewables, TEPCO, Tohoku EPCO, TotalEnergies, Vattenfall, and Wpd (the latter are collectively referred to in this document as “**Floating Wind JIP Partners**”), that aims to investigate the challenge and opportunities of developing commercial-scale floating wind farms.



- 1.2. The objective of the Floating Wind JIP is to investigate technology challenges for large scale floating wind arrays.
- 1.3. Contractors receive technical direction and data from Floating Wind JIP Partners through the Carbon Trust management team.
- 1.4. Please note, the term “Contractor”, where used within this document, refers only to successful bidders.

2. Objective of the Work

- 2.1. The FLW JIP wish to build upon previous projects completed to understand the key fabrication, infrastructure, and logistical constraints towards building large-scale floating wind farms and to ensure that infrastructure constraints do not prevent floating wind deployment. The objective is to understand the common infrastructure requirements for floating wind projects in order that port authorities can understand investment requirements, and developers and fabricators have a framework for port selection.

3. Pre-Conditions

- 3.1. Bidders should take the following pre-condition into account when preparing and submitting their tenders. The Carbon Trust may reject any non-compliant tenders without progressing such tenders through the evaluation phase. If the Carbon Trust, in its absolute discretion, considers that the bidder’s response to the following pre-condition is not satisfactory, the bidder’s tender will be non-compliant.

Description	Information required from Bidders
Conflict of interests	<p>Bidders are required to state that they are free of any commercial interests, partnership arrangements or contracts underway or other matters which may present a conflict or potential conflict of interest in respect of the provision of these services.</p> <p>If a bidder thinks that they may have any conflict or potential conflict of interest, the bidder should describe the details of this conflict and provide details of whether and how it would propose to manage such a conflict in a satisfactory and robust manner.</p> <p>The Carbon Trust reserves the right to require the provision of further information in relation to the bidder's response to this pre-condition.</p>
Conditions of Contract	<p>The Carbon Trust Conditions of Contract for this project are attached. The Contract will be constituted by the Award Letter, the Carbon Trust Conditions of Contract and the Scope of Work (including any agreed clarifications to it).</p> <p>Failure to accept these documents in their unamended form or requesting amendments to them means that a bidder's tender is a non-compliant tender. Submission of a tender shall constitute unqualified acceptance of the Carbon Trust Conditions of Contract.</p> <p>Bidders are required to submit a signed Form of Tender when submitting their tenders. The Form of Tender forms part of this Invitation to Tender. The failure by a bidder to submit a signed Form of Tender when submitting its tender shall mean that such tender is a non-compliant tender. Non-compliant tenders may be rejected without further consideration.</p> <p>If any bidder wishes to request an amendment to any term or condition, such amendment must be clearly stated and the exact wording which the bidder is requesting must be set out. No material changes will be considered.</p>
Further Conditions	<p>All documentation and correspondences must be in English with costs given in GBP (£). Staff employment rates must be quoted as hourly rates in GBP (£). All additional expenses must be included under Work Package B: Costs and Expenses.</p> <p>Bidders are requested to input the man hours involved in the project for each work package in table 1, section 5.7. Any additional information (e.g. CVs or References) that Bidders wish to provide must be included in the main bid document (preferably in PDF) as an appendix.</p>

4. Contractor Requirements

Contractor Responsibilities and Support of Carbon Trust Resources

- 4.1. Ivan Savitsky of the Carbon Trust will serve as overall Project Manager and also as the main point of contact for the Contractor. If the Project Manager becomes unavailable for any reason, the Carbon Trust shall make reasonable alternatives available.
- 4.2. The Contractor shall be responsible to the Carbon Trust for discharging its responsibilities under the Contract to deliver the Fabrication, Infrastructure, and Logistics [FIL] project. The Contractor will also be responsible for the performance of all activities listed in this Scope of Work except where responsibility is allocated elsewhere in this document.
- 4.3. The Project Manager will be the Contractor's first point-of-contact for all matters concerning the Contract and shall be primarily responsible for providing the Contractor with all instructions, releases, approvals and the like. The Project Manager will review any project deliverables defined within this Scope or Work and will approve invoices accordingly if deliverables meet the agreed standard.
- 4.4. The Contractor shall, prior to commencement of the Contract, appoint a named person as the Contractor's Representative who shall be responsible for the overall quality and timeliness of the activities performed and deliverables created under this Scope of Work.
- 4.5. The Contractor engaged will manage and deliver the work packages as defined in Annex A. This role will involve working closely with the designated Project Manager and the Floating Wind JIP Partners.
- 4.6. The Contractor will be required to provide services in the form of one or more lead consultants as required by the Carbon Trust to lead delivery of the project to the required scope, within the given budget and in the allocated time. The Contractor will need to be flexible to the requirements of the workload.
- 4.7. The Carbon Trust appreciates that due to the breadth of skills and experience required for this project a consortium may be required to successfully meet the objectives of the project.
- 4.8. The Contractor is expected to work at their own premises but also to meet regularly at the Carbon Trust's offices in London, probably around once a month, including attendance at Floating Wind JIP Partner meetings when required. In addition, a certain amount of travelling, both within the UK and overseas, may be required during the Contract in order to engage with relevant companies in the sector and to ensure the robust delivery of the project.
- 4.9. The core activity under the Contract is to manage and deliver the Scope of Work. The Contractor may be required to undertake a range of other tasks that fall within the scope of the Contract but that are not necessarily specified here, to enable the efficient and smooth operation of the Floating Wind JIP. The Contractor will be required to report regularly to the Steering Committee, complete schedule and budget reports each month (Flash Reports), convene the Floating Wind JIP Partners and draft a written report at the end of the different phases of the work, containing a detailed assessment of everything conducted and recommendations for future work. This report should be presented upon the completion of all activities as required by the Contract. Without limiting the reference in this paragraph to the range of other tasks falling within the scope of the Contract, the Contractor may also be requested by the Carbon Trust to provide additional services with respect to additional analysis or more in depth work on any or all aspects of the project referred to herein. Such additional analysis or more in depth work shall form part of the Services defined in the Contract. The Contractor must be prepared to receive such requests(s) and provide such additional Services agreed between the parties.
- 4.10. The Contractor must appoint secondary "backup" resources in order for the Contractor to continue providing the services in the event that the primary consultant(s) is(are) unexpectedly unavailable for periods of more than 1 week (for instance, due to illness or vacation). The

nominated primary consultant(s) must be available to work on the project for the expected duration of the Contract, and only in exceptional circumstances should a replacement be necessary.

Intellectual Property and Knowledge

- 4.11. All rights in and relating to pre-existing intellectual property and knowhow contributed by the Contractor, third parties or Floating Wind JIP Partners shall remain the exclusive property of the contributing party.
- 4.12. In the event that bidders plan to use or rely on pre-existing intellectual property knowhow for the project, the Carbon Trust's expectation is that a premium will not be charged for leveraging this IP or knowhow.
- 4.13. Results of this project, which the Contractor will be expected to keep strictly confidential in addition to all other information disclosed to the Contractor during the project, will be owned by the Carbon Trust for the benefit of the Floating Wind JIP Partners, who will be entitled to commercially exploit the Results.

Management of Progress

- 4.14. Work and expenditure under the Scope of Work shall be monitored throughout the duration of the Contract by the Project Manager. Flash Reports are to be provided by the Contractor to the Project Manager at the end of each month after the start of the project. The Flash Report template will be provided to the Contractor at the beginning of the project.
- 4.15. The Carbon Trust will be entitled, at reasonable notice, from time to time during the term of the Scope of Work (and for a period of 2 years following its termination for any reason) to inspect all of the Contractor's book of accounts and records so far as they relate to the subject matter of the Contract.
- 4.16. Failure to submit deliverables in a timely manner at the end of a stage will be grounds for suspension or termination of the Contract as described in section 4.25. Any suspension, reinstatement or dismissal shall be solely at the discretion of the Programme Manager.

Contract Price & Commitments

- 4.17. The Contract price to be paid by the Carbon Trust to the Contractor under the Contract will be on a time and materials basis capped at the approved maximum cost specified in the Award Letter ("**Approved Maximum Cost**").
- 4.18. The total price and any expenses paid or payable under the Contract shall not in any circumstances exceed the Approved Maximum Cost. The Approved Maximum Cost shall be the maximum sum for which the Carbon Trust shall be liable under the Contract to pay the Contractor for all work and services. The Approved Maximum Cost may be revised by the Carbon Trust in order to

accommodate any adjustment necessary in relation to any additional services required by the Carbon Trust and agreed between the parties.

- 4.19. The Approved Maximum Cost for the Contract shall be equal to the Contract price. The Carbon Trust Project Manager reserves the right to vary the Approved Maximum Cost by informing the Contractor of the revised Approved Maximum Cost in writing at any time.
- 4.20. It shall be sufficient authority for the Contractor to undertake services or work in accordance with the Contract if it has received a purchase order from the Carbon Trust.
- 4.21. Notwithstanding any other term of the Contract:
- i) the Carbon Trust shall not be liable to pay the Contractor for any service or work in connection with this Contract unless and until it is authorised in accordance with section 4.20; and
 - ii) the amount payable to the Contractor shall not exceed the amount stated in the purchase order; and
 - iii) in no circumstances shall the total amount payable by the Carbon Trust to the Contractor, for the work or services to be carried out under the Contract, including project expenses, exceed the Approved Maximum Cost.
- 4.22. If the Carbon Trust terminates or suspends the Contract under section 4.24 or 4.25 provided that such termination or suspension does not arise out of any default of the Contractor (or any of its employees, agents or sub-contractors) or any failure to perform to the Carbon Trust's satisfaction under the Contract, then subject to sections 4.21.iii) and 4.23, in such circumstances the Carbon Trust will pay the Contractor a proportion of the next instalment of the Contract price falling due for payment, pro rata to the proportion of the period that has elapsed at the date of the termination or suspension.
- 4.23. The Contractor shall, if requested by the Carbon Trust, deliver to it all work and deliverables (including work in progress and incomplete deliverables) that have been undertaken prior to the date of termination or suspension (as the case may be).

Contract Duration and Early Termination

- 4.24. The Contract will commence on the date specified in the Award Letter and shall continue until the project has been completed in accordance with the Contract, to the satisfaction of the Carbon Trust and subject to the rights of early termination and break under the Carbon Trust Conditions of Contract and under section 4.25 below, but in any case shall be subject to termination upon 30 calendar days' notice by the Carbon Trust at the discretion of the Project Manager.
- 4.25. In addition, the Carbon Trust will have the right to immediately suspend or terminate the Contract without liability either in whole or in part if:
- i) satisfactory deliverables are not submitted in a timely manner; and/or
 - ii) activities agreed with the Project Manager are not being completed to the timescales and/or quality standards set out in the Contract or otherwise agreed between the Contractor and the Project Manager; and/or
 - iii) the work or service is not likely to be completed within the Approved Maximum Cost.
- Judgement as to whether these conditions are met will be at the sole discretion of the Project Manager.

5. **Invoicing & Payment**

- 5.1. To provide bidders with greater clarity on the nature, level and type of work involved in the various Work Packages (WPs), the expected total budget is ~£150,000. The Contract Price submitted with the tender must be derived from the cost breakdown table requested in section 5.7, and must include the costs for optional work packages as well as all expenses. Suggestions (within budget) are welcomed. If the Contract Price exceeds the budget (including where the bid includes alternative suggestions), to avoid receiving a lower score for this criterion, please provide a clear and justified reason why the Contract Price exceeds the expected budget.
- 5.2. For the avoidance of doubt, 'suggestions' referred to in preceding paragraph means 'additional areas of work or alternative or substitute activities to those described in Annex A, that would further support the objective of the work (see description of criterion 1).
- 5.3. Payments for the Contract price to the Contractor will only be made upon presentation by the Contractor of a valid invoice stating:
- i) The current purchase order number
 - ii) The Contract number
 - iii) The name of the Project Manager: Ivan Savitsky
 - iv) Description of work completed and account for resources expended
- 5.4. All invoices are to be issued electronically to accountspayable@carbontrust.co.uk, with Ivan Savitsky (ivan.savitsky@carbontrust.com) on copy, or to another email address as advised in writing by the Carbon Trust to the Contractor.
- 5.5. The payment terms for this project will be within 30 days of the Carbon Trust's receipt of a valid and undisputed invoice from the Contractor. The Carbon Trust shall be under no obligation to make any payment whatsoever to the Contractor in respect of any work or services not completed in accordance with the Contract.
- 5.6. Payments will be made when a Work Package has been completed and the Deliverables accepted by the Steering Committee.
- 5.7. The Contractor is required to fill in the following staff rate and project cost breakdown table as part of their tender. For consortia, the time and budget allocation of each consortium partner should be clearly stated. The project is expected to take approximately 12 – 14 months.

Table 1: Staff rates and project cost breakdown

Staff member	Time spent per work package (WP) in hours				Total time in hours	Staff rate (£)	Staff cost to project (£)
	WP1	WP2	WP3	WPA: Project mgmt			
Name (Role/Title)	hr	hr	hr	hr	hr	£	£
Name (Role/Title)	hr	hr	hr	hr	hr	£	£
Name (Role/Title)	hr	hr	hr	hr	hr	£	£
Etc.	hr	hr	hr	hr	hr	£	£

Total Time In hours	hr	hr	hr	hr		WPB: Expenses	£
Total cost of each WP	£	£	£	£		Total Cost	£

Note: Additional rows and columns should be added as appropriate for additional staff members and work packages.

- 5.8. All rates quoted in Table 1 must be in GBP (£) and represent the **Hourly Rate** for employment of staff members.
- 5.9. Bidders should be aware that the Carbon Trust and Floating Wind JIP Partners usually require at least 2 weeks for the review and feedback procedure after delivery of each WP. This should be taken into account when the project Gantt chart is completed.
- 5.10. Tender submissions should be limited to 15 pages of A4 in the main body of the proposal. Supporting information should be included in an Appendix.

6. Tender Evaluation Criteria

Bidders should take the following evaluation criteria into account when preparing and submitting their tenders.

Criterion 1: Approach to Work (Weighting: 40%)

Bidders are required to provide the evidence of the approach to work within the main body of the tender (not in a separate document).

Description	Information required from bidders
Proposed Approach [25%]	Bidders are required to provide a detailed description on how they plan to develop each work package described in Annex A. The description should include an initial overview on the approach followed by a description on how each Work Package and task will be delivered. Also, bidders need to justify how their proposed approach meets the project objectives.
Suggestions [5%]	Suggestions of additional areas of work to those described in Annex A of the ITT that the bidder proposes looking at as part of this study in order to achieve the required objectives, maintain an industry focus and provide valuable insights into the potential for reducing costs and risks floating wind projects. Bidders are required to differentiate which are their additional areas of work from the proposed approach. Besides, bidders should specify if the proposed additions affect to the total price and quote them separately.
Project management [10%]	Bidders are required to describe how they will manage the project utilising appropriate resources and describe how they will work with the various stakeholders to acquire information and manage potentially conflicting relationships.

Criterion 2: Experience & Staff Skills (Weighting: 40%)

Bidders are required to provide the experience and staff skills evidence as an appendix, at the end of the bid document (not in a separate document).

Description	Information required from Bidders
Experience in relevant projects and industries [20%]	<p>Bidders should elaborate on experience of the criteria described. Explain how these past experiences are relevant for this tender.</p> <p>In addition, the bidder should provide at least two examples (with reference to specific roles, responsibilities and activities the bidder undertook) of previous work which illustrates the bidder's skills, capabilities, and experience in all of these areas (bidders may wish to make reference to submitted examples of previous work for other clients).</p> <p>Bidders are advised that experience is considered a key important criterion and partnerships with other companies to support certain areas of experience are welcomed.</p> <p>All experience / case studies should be attached as an appendix to the proposal, but a summary of each case should be listed in the proposal main text.</p>
CVs/Resumes and applicable skills [10%]	<p>Detailed CVs/Resumes for any staff who will be involved with this Contract together with proposed project structure, intended position of staff in the project, and main responsibilities. CVs should include professional memberships of proposed staff working on this project.</p> <p>Bidders should elaborate on the most relevant skills of the selected staff that will be applicable in the project.</p>
Expert engagement [10%]	<p>A close working relationship with key stakeholders, such as wind turbine OEMs and platform/substructure developers are seen as relevant to the success of this project. Please supply ideas of how these groups can be engaged and leveraged.</p>

Criteria 3: Price (Weighting: 20%)

In the event that tenderers plan to use or rely on pre-existing intellectual property or knowhow for the project (e.g. existing O&M modelling tools), the Carbon Trust's expectation is that a premium will not be charged for leveraging this intellectual property or knowhow.

Description	Information required from bidders
Day rates and man-hours for all staff grades [10%]	<p>Bidders are required to provide day rates for all staff grades and to input the man-hours involved in each work package described in Annex A.</p>
Fixed price for the project [10%]	<p>Project cost breakdown by work package, time and rate of person completing the work as specified in Section 5.7.</p> <p>Bidders are required to specify expected expenses apart from the estimated budget for each work package.</p>

	<p>Carbon Trust will reimburse reasonable expenses at cost and receipts may be requested. Pre-approval will be required for travel costs over £150 per return journey and combined hotels & subsistence cost exceeding £200 per day.</p> <p>Bidders will be required to confirm or comment on their ability to carry out the activities detailed in the Scope of Work within the initial term of the Contract and provide an outline plan of work</p>
--	---

Annex A - Scope of Work

Background – General

Background: To date, floating wind farms developed have been of a small scale compared to bottom-fixed offshore wind farms that exceed 1 GW in capacity. In future, large scale floating wind farms are expected, and this will bring challenges to fabrication, infrastructure, and logistics. Constraints may include: facilities for steel and concrete fabrication; port facilities for assembly and storage; launching facilities; transport of large equipment; and local content requirements.

Objective: The FLW JIP wish to build upon previous projects completed to understand the key fabrication, infrastructure, and logistical constraints towards building large-scale floating wind farms and to ensure that infrastructure constraints do not prevent floating wind deployment. The objective is to understand the common infrastructure requirements for floating wind projects in order that port authorities can understand investment requirements, and developers and fabricators have a framework for port selection.

Material to be provided to Contractor: The Contractor will be provided with several materials from previous FLW JIP projects to support this work, including:

- Generic floating substructure designs for spar, semi-sub, barge, and TLP floaters for the reference NREL 15MW wind turbine.
- Relevant sections from a previous project 'Infrastructure and Logistics', which included work packages focused on Ports Assessments for several key ports, although not all that will be of interest in this project. It is the intention that this project builds upon this earlier work and avoids duplication.

Work Packages

WP1 – Scenario definition	<p>The Contractor should define base case scenarios for future floating offshore wind farms, to be agreed with the FLW JIP. Turbine capacity should be 15MW, and it is anticipated that a project size of 50 turbines will be appropriate. The scenarios should include a sensitivity to distance from shore, including at least one site where the floating offshore wind farm is not located near any harbour facilities, in order to be able to assess the impact on fabrication, infrastructure, and logistics.</p> <p>The scenarios will assess four key different floating substructure types: spar, semi-sub, barge, and TLP. However, given the variety of substructure designs within these four categories, the Contractor should define scenarios that cover each of the key components/sections that are expected in floater designs (e.g.</p>
----------------------------------	--

	<p>columns, pontoons, braced lattice structures, rebar, etc.). In addition, there should be differentiation between concrete and steel designs, with each included at least once.</p> <p>Given the variety of floating substructure types, the Contractor should define scenarios that cover each of the key components/sections that are expected in floater designs (e.g. columns, pontoons, braced lattice structures, rebar, etc.). Each of both steel and concrete materials should be considered in at least one scenario.</p> <p>The Contractor should consider the logistical implications of production, assembly, storage and installation of both WTGs, floating foundations, mooring lines, anchors, and cables. It may be worth considering a sensitivity of WTG assembly at port, and on-site.</p> <p>It should be noted that, whilst assessing a large number of scenarios is of interest, it is of greater priority to the FLW JIP to be able to study the fabrication, infrastructure, and logistics required in sufficient detail. Bidders should consider an appropriate, and representative, number of scenarios in the proposal.</p> <p>The Contractor will be provided with some generic designs and port assessments from a previous FLW JIP project, which should be investigated and developed into more detail prior to the requirements assessment. At present the designs are for the semi-sub, TLP, spar, and barge substructures for a 15MW WTG (NREL model)¹. This additional detail will be required to be able to accurately quantify infrastructure requirements.</p>
<p>- D01: Report – Scenario definition.</p> <p>- D02: Presentation – Presentation to the FLW JIP.</p>	
<p>WP2 – Large project FIL requirements</p>	<p>The Contractor will undertake an assessment of fabrication, infrastructure, and logistic requirements for large floating wind projects.</p> <p>The Contractor will assess requirements for fabrication, storage, transportation, and launching, for the base case scenario(s) defined in WP1.</p> <p>The requirements will include, but are not limited to:</p> <ul style="list-style-type: none"> • procurement and fabrication (both outside and covered); • assembly (welding, bolted connections, etc.); • requirements for modular designs and transportation;

¹ Definition of the IEA Wind 15-Megawatt Offshore Reference Wind Turbine, NREL, March 2020 ([link](#)).

	<ul style="list-style-type: none"> • crane capacity; • port facilities such as launching facilities (both temporary or permanent), open space, bearing capacity, quay walls and length, water depth, port mouth width, coating halls, ability to assemble WTGs onto floaters at port, etc.; • storage, both wet and onshore; • towing requirements; • other vessel requirements, including for load out of anchors, mooring system, ropes, and other auxiliaries; • onshore and offshore transportation requirements, including rails, roads, and bulk deliveries access; • cost implications; • etc. <p>For each stage of the lifecycle, the Contractor should evaluate current methods, and predicted future methods/requirements for large-scale floating wind farms with different floater types. The Contractor should identify reasonable limiting states for key operations, such as transport limits and Metocean condition limits, and should identify variability and certainty of such limits. The Contractor shall quantify the fabrication needs using metrics that are as specific and practically applicable as possible.</p> <p>The Contractor will be provided with previous FLW JIP deliverables on this topic to support the work packages.</p> <p>Once the fabrication needs (as described above) are known for each floater type, the Contractor shall seek to consolidate to the extent possible the requirements for several floater types into one generic set of requirements, which can be used as a benchmark for port developers.</p>
<ul style="list-style-type: none"> - D03: Report – Large project fabrication, infrastructure, and logistic requirements. - D04: Presentation – Presentation to the FLW JIP. 	
<p>WP3 – Technology market review</p>	<p>The Contractor should conduct a market review to identify current best practice and emerging technologies with potential to improve or simplify the fabrication, infrastructure and logistics of developing a floating offshore wind farm.</p> <p>Technologies should focus on their impact with regard to key requirements, constraints, and limitations identified in WP2. Technologies with the potential to reduce the final assembly duration, reduce CAPEX costs, or increase local content (e.g. through local</p>

	<p>assembly of modular units that are fabricated elsewhere) are of particular interest to the FLW JIP.</p> <p>For technologies identified, the Contractor should assess the cost reduction potential and provide a roadmap to full commercialisation. The Contractor should consider potential to source technologies and components from global suppliers within this technology market review.</p> <p>It is expected that extensive stakeholder engagement will be required in order to obtain the detailed information to support the review. It should be assumed that the FLW JIP will not be able to support stakeholder engagement. Bidders should outline their stakeholder engagement strategy within the proposal.</p>
<ul style="list-style-type: none"> - D05: Report – Technology market review. - D06: Presentation – Presentation to the FLW JIP. 	
<p>WP4 – Capacity and capability analysis</p>	<p>The Contractor will undertake a capacity and capability analysis of the supply chain, fabrication and port facilities to deliver large floating wind projects as defined in WP1 and WP2. The Contractor should suggest major relevant ports and regions of relevance for agreement with the FLW JIP prior to commencing the work package, focusing on key regions in Europe, Asia, and North America for floating wind development. However, it is of more interest to consider ports with ambition for floating wind construction, rather than ports that are nearest to areas of floating wind deployment. If no clear port strategy is available in the area, the Contractor shall seek for ports that seem best suited (both physically and strategically) for floating offshore wind.</p> <p>The analysis will consider the impact of competing industries when making conclusions, as it is expected that port upgrades for floating wind capability will have ramifications on capacity to support other industries.</p> <p>The capacity and capability analysis should consider projections for floating wind capacity and technology distribution, e.g. for floating substructures. It is expected that certain geographies will favour certain floating substructure technology types due to existing expertise and project site conditions, which should be considered in the analysis. The Contractor will assess a realistic WTG and floater assembly/launching rate based on the capacities determined.</p> <p>The assessment should consider the suitability of current ports for different floating substructure types, including the ability for adjustment to different floater types. The assessment should also consider expected future upgrades to infrastructure. It should be made clear which future upgrades are confirmed versus more speculative.</p>

	<p>When assessing future upgrades to infrastructure, the Contractor should engage with ports and authorities to understand the possibility and appetite to develop capability in their territory. Simultaneously the Contractor should engage with major steel fabrication and concrete construction suppliers to understand the possibility and appetite to develop capability in new geographies, including the UK, and the infrastructure factors that would support that decision.</p> <p>The work package will identify and quantify the shortcomings in a number of different locations. The outcomes of this work package will be used to drive investments in infrastructure to develop capabilities in line with future requirements. Bidders should suggest the most important locations for future floating wind growth in proposals.</p> <p>In this work package the Contractor should indicate to what extent the results are scalable for future WTGs that are greater than 15MW in capacity.</p>
<ul style="list-style-type: none"> - D07: Report – Capacity and capability analysis. - D08: Presentation – Presentation to the FLW JIP. 	
<p>WP5 – Mass production strategy</p>	<p>The Contractor should determine and define fabrication strategies for large-scale floating wind farms that are cognisant of different requirements for different substructure types. The strategy should consider current port and fabrication capability as well as expected future improvements and those required to make serial fabrication possible. The strategy should consider logistical set-up when determining the optimal strategy.</p> <p>It is expected that the optimal strategy will be different for different floating substructures. The Contractor should determine the key variables and provide optimal strategies for each key floating substructure type.</p>
<ul style="list-style-type: none"> - D09: Report – Mass production strategy. - D10: Presentation – Presentation to the FLW JIP. 	
<p>WPA – Project management</p>	<p>The contractor should stipulate how they will manage the project efficiently and effectively. This should include specific costs for project management time, to include update calls with the Carbon Trust Project Manager as required.</p> <p>This should also include production of a one-page executive summary for the whole project, for internal dissemination. Carbon Trust will provide the template for this. The budget should also accommodate production of a final presentation and time dedicated to presenting</p>

	<p>this in the form of a short webinar to invitees from the developers of the Floating Wind JIP.</p> <p>Finally, if appropriate, resource should also be allocated to provide inputs into the 'Floating Wind JIP Cost Model'. The contractor is not expected to produce a cost model of its own, but rather provide guidance on the effect of the research on inputs to the 'Floating Wind JIP Cost Model'.</p>
<ul style="list-style-type: none"> - D11: Monthly flash reports. - D12: Project executive summary. - D13: Delivery of webinar. - D14: Inputs to Floating Wind JIP Cost Model. 	
WPB - Expenses	<p>The contractor should detail the capped amount of expenses it expects to incur throughout the project. Expenses will be paid as incurred and any unused balance will not be paid.</p>

***Note on deliverables:**

All written deliverables should include a short Executive Summary (~2-5 pages) and larger deliverables should also include an extended Synthesis (~10-20 pages) of the key findings from the work undertaken.